Badger Stewardship Contract
Operating Plan (Attachment to Technical Proposal Submitted with Bid Form)
(enter Calendar Year in Month block that you plan to Operate in each Payment Unit & stewardship project)
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Payment Unit| Acres | Total CCF January February March April May June July August Sept October November December
Specified Roads: YES
Prehaul Road Maintenance:
1 55 686
3 41 447
4 28 304
5 14 181
6 32 207
7 44 428
8 21 153
9 18 264
10 (ROW) 1 81
Totals = 254 2751
Erosion Control,
Slash Treament,
Recurrent Road Maintenance,
Final Road Maintenance
Stewardship Project
#6-001:Closure of Illegal River Ford
on Cisco Banch of Ontonagon River
(6 boulders 30"+)
#6-002:Widllife Opening
Maintenance (4.0 acres), hand tools,
chainsaws or motorized equipment
#6-003: Long-lived Conifer Tree
Release (16 acres), fell or girdle w/
either hadn tools or chainsaws
Weekly Production Capability =
(Volume + Acres)
(give consideration to down-time, equipment breakdowns, trucking capability
you can separate by season of the year also)
Reference SAMPLE CONTRACT: Also Reference: Specified Road Plans YES
KT-FT.1.2#: Use of Roads by Contractor for any road use restrictions Pre-haul Maintenance Plans YES
KT-GT.3.1.4# - Operating Restrictions Temporary Road Plans YES

Termination Date: July 31, 2016

Normal Operating Season: July 15 thru September 30 and December 15 thru March 15
[Note: some Payment Units allow for operations outside of the Normal Operating Season,
if you want to operate outside of the Restricted Periods, plan in schedule above]
Objective of Pre-haul maintenance includes Winter/Dry Summer Road Standard

Proprietary Information, Do not Release to the Public, Not Subject to FOIA unless | give

Written Permission: Can Release

Do Not Release

Signature & Date (Please Print Name After Signature

(Check One)




